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ADDENDUM NO. 1 

For 

Stonebrook Parkway 

Roadway Improvements 

FM 423 to 4th Army Memorial Drive 

Frisco, Texas 

 

July 30, 2010 

 

Prospective bidders are instructed to acknowledge receipt of this Addendum on page 8 of the Bid 

Form – Section 1 Bid Requirements form by initialing in the designated locations. Failure to do so 

may invalidate your Proposal. 

 

Bid Requirements: 

 

1. As a house keeping item, the Pre-Bid meeting time is hereby changed in the project manual 

to reflect meeting held at 1:30 pm Tuesday, July 27, 2010.   
 

Bid Schedule: 

 

1. Bid Item EW-12 has been added for  6,890 L.F. Temporary Construction Fence 

2. Bid Item SD-11 Trench Safety quantity has been revised from 252 L.F. to 266 L.F. 

3. Bid Item SL-7 Electric Conductor revise (No. 6) Bare to (No. 4) Bare.  Quantity remains 

the same. 

 

Per Pre Bid Meeting, electronic bid schedules to be sent to attendees and plan holders. 

 

Special Conditions: 

 

SC11 Pay Items: 

 

1. Pay Item EW-12 is hereby added as follows: 

 

“Pay Item EW-12 – Temporary Construction Fence 

 

The work under this section will consist of temporary, re-locatable construction fencing to 

separate construction work from ongoing cattle operations within the Phillips Creek Ranch 

property.  Temporary Construction fencing shall be installed along the south side of Stonebrook 

Parkway and shall be chain link, plastic, barb wire, etc. to provide a physical barrier for 

safeguarding livestock.  Similar to bid items for barb wire fence and access gates, the Contractor 

shall coordinate work, installation, and adjustments with the City and land owner. 

 

Measurement and payment shall be on the basis of the price bid per linear feet of temporary 
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construction fence and shall be full compensation for all labor, materials, and incidentals 

necessary to complete the work.” 

 

2. Pay Item PV-31 is replaced in its entirety to read: 

 

“Pay Item PV-31 – Construct 6’ Sidewalk 

 

The work under this section shall be performed in accordance with plan call outs, City of Frisco 

Specification Section SR, and the City of Frisco General Notes.  Sidewalk shall be six feet (6’) in 

width, four inches (4”) thick, 3,000 psi with No. 3 rebar at 24” each way.   

 

Measurement and payment shall be on the basis of the price bid per square feet of reinforced 

concrete sidewalk and shall be full compensation for all labor, materials, and incidentals 

necessary to complete the work.” 

 

Construction Plans: 

 

1. Drawing C-008 General Notes Minimum Steel Reinforcing and Joints for Sidewalks. 

First Paragraph, change “No. 4 bars on 18” centers” to “No. 3 bars on  24” centers”. 

 

2. Drawing C-079, Quantity Table, Item 620 and Drawing C-085 Conduit and Conductor Runs 

Tables – Replace #6 Bare with #4 Bare. 
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RESPONSES TO PLANHOLDER & BIDDER QUESTIONS 

For 

Stonebrook Parkway 

Roadway Improvements 

FM 423 to 4th Army Memorial Drive 

Frisco, Texas 

 

July 30, 2010 

 

Huitt-Zollars, Inc. is providing the following responses to questions received at the pre-bid 

conference, by e-mail, and by telephone from plan holders and prospective bidders.  The information 

below is presented as a clarification, explanation, or information to aid prospective bidders in 

preparing their bid.  Acknowledgment of Addendum No. 1 will indicate the Contractor has received 

and reviewed the information contained herein in preparation of his bid.    

 

 Roadway Solutions (received July 27
th

 at Pre Bid Meeting) 

 

Illumination 

 

1. Item 62-514 elec cond # 1-0 5725 ft were is wire used?  

#1/0 is used from the service pedestal to the 3KVA irrigation transformer.  See Sheet C-

080. 

 

2. Is there any SPEC on the 3KBA transformer called for on the irrigation? What brand? 

Transformer is a 3KVA, 480-120v Single phase transformer. A Square D 3S1F or 

similar is satisfactory.   

 

3. Same for lighting panel and contactor panel. SPEC, what brand?  

For Lighting panel and contactor, they are included in the Service Enclosure.  See Sheet 

ED (5) particularly items XIV and XV.  Choose a type used by the City or TxDOT. 

 

4. Elec contractor responsible for installation of irrigation?  

This depends on how you organize the job.  Typically, the electrical contractor will 

supply power to the 3 KVA xfmrs and the Irrigation contractor is responsible from 

there. 

 

5. Who is installing the conduit into the irrigation controller?  

See answer to 4. 

 

6. Item 620-508 elec # 10 insulated 3686 FT, is this quantity including the # 10 ground that is 

called for on plan sheet C083, C080, C081?  

 Yes 

 

7. Item 620-2009 the # 6 bare is this the right size for use of the #2. Shouldn't it be the same 
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size?  

On a 40-amp circuit, where the wire is oversized due to voltage loss, the Code requires 

the ground to be sized proportionally.  The Ground should be a #4 instead of a #6.    

 

8. Sheet C-083 on the south east side of the sheet it is calling two #8 and one #10 is this a typo 

or has to be #8? 

No, this is the line from the service to the 3KVA transformer.  There are two #8 power 

wires and a #10 ground wire. 

 

Signal 

 

1. Sheet C-157 indicates item supply by the City of Frisco Ped Pole assm.  However Sheet 159 

note indicates contractor to furnish and supply ped pole assm? 

The City will be providing the pedestal pole assemblies. 

 

2. 24” diameter foundation or ped pole assm and trf sig controller foundation, are these items 

subsidiary to item 680 or ped pole assm? 

The pedestal pole assemblies foundations and traffic signal controller foundation will 

be paid for subsidiary to Item 680. 

 

3. For clarification it’s called for the city to provide all sig heads LED. Veh sig LED green, is 

this including all the hardware? 

The City will be supplying the LEDs, backplates, and heads. Contractors will supply 

the hardware. 

 

4. Sheet C-167. Quantity summary for trf sig contingency this item does not exist in bid 

schedule.  Is on the Plan but not in the book. 

The traffic signal contingency can be removed due to an overall contingency being 

included for the project. 

 

 

 Mario Sinacola & Sons (e-mail received July 27th
 
and 28th) 

 

1. In the proposal and specs a 6” sidewalk is called for, what is the width of the sidewalk?  

Typographical error – sidewalk width is 6’ (feet) and will be 4” in thickness.  See 

Addendum No. 1. 

 

2. Another question; In the pre-bid you state that temporary fencing for cattle control would be a 

subsidiary item.  Do you have a station to station limit on where this temporary fence may be 

required?   

We do not have exact limits for the temporary fencing; however, the Phillips Creek 

Ranch property begins at approximately Sta. 9+05 and ends at Sta. 78+35.  Additional 

temporary fencing may be needed to temporarily fence off work operations, and will 

have to be worked out in the field with the City and property owner.  
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3. Also the proposal states that 4 project signs will be required, yet there is not a pay item for 

them.  Are they also subsidiary to other items on the project?  

Yes, they are subsidiary items. 

 

4. We have run an analysis of the cross sections provided for this project and come up with a 

major difference with the excavation quantity that is in the proposal.  At the same time it 

appears like there is a considerable amount of channel, inflow and outflow work required for 

this project.  Is the channel and outflow excavation quantity included in your bid item for 

excavation?  If so, the plans do not provide enough information for us to verify the quantities 

at each outfall.  Do you have a quantity breakdown by outfall or inflow?   

All inflow/outfall channel work and grading outside of the ROW is included in the 

excavation bid item total.  We do not have the quantities broken out for each area as the 

quantities were determined with proposed and existing surfaces for the entire project. 

 

 Tiseo Paving (telephone conversation July 28th) 

 

1. Do paving quantities contain any extra square yardage as a contingency? 

Square yardage was determined from CAD files and should be very close to bid 

schedule quantity shown. 

 

2. Traffic Control General Note no. 5 indicates advance warning of construction; are message 

boards going to be required?  

Message board signs are not anticipated for the project; warning signs should be posted 

in advance of construction. 

 

3. On the PCR Land Ltd. property, is there a name & contact number to discuss leasing land to 

set up a temporary batch plant? 

Republic Property Group: Mark Wagner or Patrick Cowden (214) 292-3410 

 

4. Paving cross section show a keyway joint at the driving lanes – is this a requirement? 

No, full width paving is acceptable. 

5. Separate e-mail to be provided regarding moisture conditioning around utilities. 

O.K. 

 

 Tri-Star Pipe Inspection (e-mail received July 29th) 

 

1. I am bidding the job to clean and test the sanitary sewer on the Stonebrook Pkwy job. Specs 

call for a telethermometer to be placed in the line during the pressure test. Specifically a 

yellow springs instrument #43td. I researched this model number and the wh curtain probe 

and can not find any info on this. Can you provide me with any info? Can we not just allow 

the pressure to stabilize and start the timer? 

The specs contain an “or equal” provision, so the contractor needs to find equal to what 

is specified. Yes, they are allowed let the pressure stabilize and start the timer. 
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Also how long has this been in the ground? Do you have the original plans for us to refer to 

while cleaning and testing both storm and sanitary? 

The utilities have been in the ground since summer 2007, and the utility plans are part 

of the overall set. 

 

 JRJ Paving (e-mail received July 29
th

) 

 

1. Concerning moisture conditioning item, if we m.c. four feet deep we most likely will either 

hit existing storm sewer mains and laterals. Even if we missed them the wet ground will push 

the existing utilities, if not break them. Is there any way to address this problem (water 

injection in this area) before the bid? 

City Response: No water injection. As said in the prebid meeting, you need to be careful 

working around these existing utilities and get as close as you can to them. 

 

 Mario Sinacola & Sons (e-mail received July 29th) 

 

1. Temporary fencing follow-up: If both sides are fenced it would be 14,000 LF of fencing 

required, which needs to be stated to all bidders.  If there was a bid item for the temporary 

fence, then it could be worked out in the field, but as a subsidiary item, we are at risk.   

Bid item for 6,980 linear feet of temporary fencing has been added for the south side of 

Stonebrook Parkway.  Temporary fencing that is movable may be barb wire, chain 

link, plastic, etc to provide a adequate physical barrier to keep the cattle away from 

construction operations. 

 

 Prism Electric (e-mail received July 29th) 

 

1. Bid schedule line # SL-3:  What does “DR SH” stand for? 

Drilled Shaft. 

 

 

2. Bid Schedule line # SL-11: is this a service pedestal that comes complete with meter, 

photocell, contactor, and lighting panel?   If not, can I get the exact cat# that is required? 

Pedestal is complete with meter, photocell, contactor and lighting panel. 

   

3. Bid Schedule line # SL-12: 3kva transformer, where are more details found on this, what 

enclosure will be needed?  

See previous Traffic Solutions response. 

 

4. Bid Schedule line # SL-13: Lighting panel, if it is not part of the service in line 2 above 

where can I find more details about them?  

See comment 2. 
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5. Bid Schedule line #SL-14: Lighting Contactors qty 24?  If this is not part of the service in 

line 2 above, where can I find more details about them?  

See Sheet ED5, Item XIV. 

 

6. Bid Schedule line # SL-15: Lighting Contactor Panel, if this is not part of the service in line 2 

above, where can I find more details on them?  

See comment 2.  

 

7. TXDOT # RID (FND)-07:  Anchor Bolt Detail requires a #6 bare stranded bonding wire from 

the re-bar to an anchor bolt.  Is this in place of a grounding rod? Or is it in addition to the 

5/8ths X 8’ grounding rod shown in Section A-A same page.  

In addition to grounding rod. 

 

8. What is the finished elevation above grade for pole bases?  Diagram shows them flush with 

grade and with out a beveled edge.  What is required?  

Reference Special Conditions SC-12 STREET LIGHTING.  City of Frisco standards 

are 3” above grade with chamfered (beveled) edge. 

 

9. Rebar size is 6-#4 vertical and 1-#3 at 6” pitch from top to bottom with 2 flat turns top and 

bottom- is this correct?  

Yes. 

 

10. Will any “ripcap” be required?  

No “riprap” is required. 

 

11. All conduit runs (not the 90’s) will be schedule 40 pvc? 

Correct. 

 

 

12. No compaction requirements on trench for conduit? 

Correct. 

 

13. All lengths are as Bid Schedule indicates? 

All lengths are measured from drawings.  Lengths should be field verified by 

contractor. 

 

 

 

 

END OF ADDENDUM NO. 1 

 


